TxDOT Aviation
Gillespie County Airport: Hangar Access Taxiway and Game Fencing
CSJ 1714FRDBG

RPS klotz associates

Checklist - Bid Opening

November 10, 2016 2:30 p.m.

	Allen Keller	Yantis Const	Greater Austin Development	Dirtboys Inc	Mitchell	GL Contracting		
To Open:								
Received before deadline?	✓	✓	✓	✓	✓	✓		
Sealed envelope marked with Project identification? (Project number, airport, bidder name/address)	✓	✓	✓	✓	✓	✓		
To Read:								
Qualifications Acknowledgment?								
1. Full Prequalification	✓	✓	✓	✓	✓			
2. Bidder's Questionnaire						✓		
3. Qualification Statements					✓			
3. Acknowledgment Signature	✓	✓	✓	✓	✓	✓		
4. Auto/personal liability insurance with certificate	—	—	—	✓	✓	✓		
All blanks in the bid form filled in?	✓	✓	✓	✓	✓	✓		
Addenda acknowledged?	✓	✓	✓	✓	✓	✓		
Bid Form signed, original in ink?	✓	✓	✓	✓	✓	✓		
2% Bid Bond?	✓	✓	✓	✓	✓	✓		
Unit prices written in words and numbers (hand written bid)?								
Bid Amount								
Schedule 1 - Base Bid	949,888.50	1,210,908.75	1,127,578.16	1,028,711.45	1,306,890.36	975,617.36		
Schedule 2 - Northside Concrete Apron	367,952.50	363,047.50	444,356.60	480,375.80	525,044.55	376,096.86		
Schedule 3A - Fencing With Steel Cattle Guard	104,870.00	77,040.00	107,550.16	58,606.20	61,158.44	49,063.02		
Schedule 3B - Fencing With Precast Cattle Guard	62,870.00	50,040.00	115,257.92	58,606.20	61,802.00	44,408.44		
Total								
Schedule 1 + 2 + 3A	1,422,711.00	1,650,996.25	1,679,484.92	1,567,713.45	1,893,093.35	1,400,777.24		
Schedule 1 + 2 + 3B	1,380,711.00	1,623,996.25	1,687,192.68	1,567,713.45	1,893,136.91	1,396,122.66		